STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED
NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

13

04/ 25/ 02
07- 4N2804

07-LA-10-18.4/19.1

BIl D

SUMMARY

I'N LOS ANGELES COUNTY I N
LOS ANGELES AT SOTO STREET

OVERCROSSI NG AND ROQUTE 5 AND 10

SEPARATI ON

GORE AND SLOPE PAVI NG

241, 000. 00 AMOUNT UNDER

FUND TOTAL HA42 263, 000
ENG NEERS EST
RAS
Bl D TOTAL BI DDER | D
174, 700. 00 6
196, 060. 00 4
205, 322. 00 5
208, 300. 00 1
209, 895. 00 2

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

66, 300. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

04/ 29/ 02
CONTRACT CCODE 'E '
17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

60

PERCENT UNDER EST 27.51

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747
O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD

SAN DI MAS CA 91773-2911
PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706
BEADOR CONSTRUCTI ON COVPANY
I NC

P O BOX 1

CORONA DEL MAR CA 92625

M AHMADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET

ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

626 960- 9502
00387331
626 960- 3887

909 394-4510
00772905
909 394-4750

949 252-0441
00615876
949 252-0266

949 724-0264
00720483
949 724-0267

714 538-5156
00743775
714 538-5157

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS
CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



07- 4N2804
07-LA-10-18
04/ 25/ 02

6

267, 900. 00

346, 347. 00

3

7

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806
STANDARD ENG NEERI NG

1401 S G LBERT ST STE 24
FULLERTON CA 92833

Bl D245
PAGE 2
04/ 29/ 02
562 599-5841 CC PREF CLAI MED
00688659
FAX 562 591-7485

714 578-0127 SB PREF CLAI MED
00747190
FAX 714 578-0123 BID IS OVER SBP
PREFERENCE LI M TS



07- 4N2804
07-LA-10-18
04/ 25/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 29/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 VCP
LAKEVI EW TERRACE CA

SLOPE PAVI NG



07- 4N2804
07-LA-10-18
04/ 25/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
04/ 29/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALL AMERI CAN ASPHALT
CORONA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE COVPANY
ORANGE

ALL AMERI CAN ASPHALT
CORONA

PClI

LONG BEACH

VALLEY CONCRETE PLACI NG
SYLMAR

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L
ASPHALT CONCRETE

THERVOPLASTI C PAVEMENT HARKI NG
SLOPE PAVI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALL AMERI CAN ASPHALT
CORONA CA

D AND N CONCRETE PUMPI NG
GARDENA CA

| TEMS 13 AND 14

PUVMP CONCRETE ( PARTI AL)



07- 4N2804
07-LA-10-18
04/ 25/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
04/ 29/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
ORANGE CA

Bl DDER | D NAME AND ADDRESS

I TEM 5 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE

ORANGE CA

NORTH STATE SI GNS
FALLBROOK CA

PClI

LONG BEACH CA

THOVAS AND PRATT

PI NOLE CA

TOOVEY | NDUSTRI ES | NC
LONG BEACH CA

VALLEY CONCRETE PLACI NG
SYLMAR CA

Bl DDER | D NAME AND ADDRESS

GUARD RAIL

TRAFFI C CONTROL

STRI PI NG

LEAD COWPLI ANCE

CONSTRUCTI ON AREA SI GNS
CONCRETE AND SLOPE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PCI

LONG BEACH CA
STAR PAVI NG | NC
SAN DI EGO CA

| TEM 17

| TEM 16



07- 4N2804 Bl D245

07- LA-10- 18 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 25/ 02 04/ 29/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 11 25. 00 275. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 80 100. 00 8, 000. 00
5 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 53 100. 00 5, 300. 00
(WOOD POST)
6 023565 RESET CRASH CUSHI ON, SAND FI LLED EA 1 1, 000. 00 1, 000. 00
7 152322 RESET ROADSI DE SI GN (WOOD POST) EA 2 350. 00 700. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 1, 000. 00* 1, 000. 00
9 190103 ROADVAY EXCAVATI ON ( TYPE ) VB 6 300. 00 1, 800. 00
(AERI ALLY DEPCSI TED LEAD)
10 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 350 152. 00 53, 200. 00
(AERI ALLY DEPCSI TED LEAD)
11 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 6, 000. 00* 6, 000. 00
12 198001 | MPORTED BORROW VB 5 130. 00 650. 00
13 390103 ASPHALT CONCRETE ( TYPE B) TONN 840 60. 00 50, 400. 00
14 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1, 290 9.50 12, 255. 00
AREA)
15 (F) 510520 M NOR CONCRETE ( CONCRETE DRAI N) MB 8 580. 00 4, 640. 00
16 721810 SLOPE PAVI NG ( CONCRETE) MB 16 580. 00 9, 280. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 110 20. 00 2, 200. 00

TOTAL 174, 700. 00



[ TEMl

O©CoOoO~NOOUAWNE

07- 4N2804

07- LA-10- 18 SUMMARY OF
04/ 25/ 02
_______________________________ |
SECOND | TH RD
BI D ANOUNT | BI D
_______________________________ |
1, 800. 00* 1800. 00| 1, 700. 00*
16, 000. 00* 16000. 00| 28, 000. 00*
30. 00 330. 00| 40. 00
78. 00 6240. 00 50. 00
140. 00 7420. 00 144. 00
500. 00 500. 00| 1, 000. 00
100. 00 200. 00| 300. 00
3, 000. 00* 3000. 00 3, 000. 00*
200. 00 1200. 00| 100. 00
200. 00 70000. 00| 224. 00
2, 000. 00* 2000. 00| 5, 000. 00*
200. 00 1000. 00| 100. 00
40. 00 33600. 00| 50. 00
20. 00 25800. 00| 10. 00
1, 000. 00 8000. 00| 700. 00
1, 000. 00 16000. 00| 700. 00
27.00 2970. 00| 25. 00
196, 060. 00

REMA

78400.
5000.

500.
42000.
12900.
5600.
11200.
2750.

205, 322. 00

I NI NG BI DDERS

52500.
5000.
4000.

42000.

21930.

12000.

10000.
2750.

208, 300. 00

Bl D245
PAGE 7
04/ 29/ 02
FI FTH
BI D AMOUNT
7, 000. 00* 7000
20, 000. 00* 20000
45. 00 495
90. 00 7200
150. 00 7950
2, 800. 00 2800
100. 00 200
3, 000. 00* 3000.
200. 00 1200.
147.00 51450.
7,500. 00* 7500.
250. 00 1250.
55. 00 46200.
15.00 19350.
2,475.00 19800.
700. 00 11200.
30. 00 3300.
209, 895. 00



[ TEMl

O©CoOoO~NOOUAWNE

07- 4N2804

REMA

2400
238000
2900
750.
37800.
14190.
6800
14400.

07-LA-10-18 SUMMARY OF
04/ 25/ 02
_______________________________ e
SI XTH | SEVENTH
BI D AMOUNT | BI D
_______________________________ [ mm e

5, 000. 00* 5000. 00| 1, 400. 00*

40, 000. 00* 40000. 00| 11, 000. 00*

50. 00 550. 00| 32.00

120. 00 9600. 00| 51. 00

150. 00 7950. 00| 135. 00

6, 000. 00 6000. 00| 1, 400. 00

600. 00 1200. 00| 150. 00

3, 000. 00* 3000. 00| 1, 000. 00*

400. 00 2400. 00| 400. 00

300. 00 105000. 00| 680. 00

3, 000. 00* 3000. 00| 2, 900. 00*

800. 00 4000. 00| 150. 00

40. 00 33600. 00| 45. 00

10. 00 12900. 00| 11.00

800. 00 6400. 00| 850. 00

1, 500. 00 24000. 00| 900. 00

30. 00 3300. 00 22.00

2420
346, 347. 00

N

N G

B

DDERS

Bl D245
PAGE 8
04/ 29/ 02



